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Amendment 1 

REFERENCE: Questions Relating to Solicitation Number 263-02-P(CW)-0010 

Question: Page C 21 of the solicitation addresses the need for the contractor to provide 
from time to time necessary ancillary labor for electrical and mechanical work associated 
with the contract. How is it to be determined when or on what projects this scope 
applies? 

Answer: On a case-by-case basis as determined by the Project Officer, based on the 
magnitude of the mechanical and electrical work required. This contract is not intended 
to be used as a total renovation contract or supplemental to a renovation contract. Work 
performed will be on a stand-alone basis with minor electrical and mechanical 
performance only as ancillary to floors, ceilings and railings. 

Question: Also in reference to # 1 above, is a similar requirement anticipated for the 
flooring and wall portions of the contract for things such as plumbing and wall mounted 
equipment or electrical outlets? 

Answer: These items will be considered ancillary. 

Question: For T&M Projects, is travel time to be included within on site job hourly rates 
or is it to be calculated separately? 

Answer: All travel time is to be included in you line item rates. 

Question: In looking at all the individual line items on this project, is one to assume that 
any given line item can be ordered as a stand-alone purchase or will they always be 
ordered in some grouping? 

Answer: We reserve the right to order any or all line items in each individual project. 

Question: Page C-2 C.1.1; C Selection of applicable epoxy flooring systems…. Is this a 
requirement for each separate ROC regardless of size? 

Answer: The facility manager, project officer and contractor will best determine the 
system most applicable. The facility manager will have final say after all options have 
been discussed. 

Question: Do patches require the same detailed project sequence? 

Answer: Yes. 



Page 3 
263-02-P-0010 

Question: Who determines the acceptability of the work? 

Answer: The facility manager and Project Officer. 

Question: After initial work is accepted, who determines the responsibility of warranty 
work during the 2 year warranty period? 

Answer: Project Officer and facility manager will determine if it is a warranty issue and 
contact the contractor to assume responsibility to correct the issue. 

Question: In the event of a dispute between the Installation Contractor and the 
manufacturer over liability for failure, who does the Government expect to fix the 
problem? 

Answer: The installation contractor. 

Question: In the event that more than one Contractor is selected, how are you going to 
determine who gets what work? How are you going to make it equitable? 

Answer: The only obligation the Government assumes is the issuance of $100 per 
contract. If more than one contract is awarded we will most likely rotate projects 
although the best interests of the Government will be paramount in the distribution of 
projects. 

Question: What wage scale decision will be followed for this project? 

Answer: As identified in Section J, Wage Determination WD No. 94-2103, REV 24 
dated 5/31/2001 applies. 

Question: With respect to PPD Tests, is the test required just for the initial 6 month 
period or is it required to continue every 6 months for the duration of the contract? 

Answer: Every six months for the duration of the contract. 

Question: For PPD tests, who is required to have them? Are they required for all 
contractor personnel who go into buildings? 

Answer: Everyone involved in entering the animal facilities must have a PPD test for the 
protection of the research animals. 
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Question: Are submittals required for each ROC regardless of size? 

Answer: No. Submittals are required upon request from the Project Officer. 

Question: Who is responsible for maintaining site conditions during installation? 

Answer: The contractor is responsible. 

Question: Are equals accepted to the specified manufacturers and what is the procedure 
for getting approvals? 

Answer: Any product offered as an equal must be submitted in the initial proposal to be 
evaluated for their innate characteristics. 

Question: Who is responsible for protection and cleaning of contract work? 

Answer: The contractor is responsible. 

Question: Page G4, section G.6; does this suggest more than one contractor? 

Answer: The Government has reserved the right to award to one or multiple contractors. 

Question: Is dust protection to be included in the cost of the work or is it to be an extra 
job specific cost? 

Answer: Dust protection is considered ancillary. The facility manager will decide if it is 
necessary. 

Question: What happens if contractor is delayed by security problems? 

Answer: If the Government delays for a security reason, you may bill for the hours 
delayed. 

Question: Do we provide protective clothing or is the contractor responsible? 

Answer: In Section C, C.1.3.(b) the government is responsible for providing protective 
clothing. 
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Question: Who is the incumbent? 

Answer: Life Science Products, Inc. 

Question: Why award more than one contract? 

Answer: The Government might find there is more than one acceptable proposal and it 
might be in the best interest of the Government to award more than one. 

Question: What were the results of the bid before this one? 

Answer: The Government cannot give line item figures. We can give the bottom line 
figure of money spent on epoxy flooring per fiscal year. We do not have any figures 
available on railings and ceilings due to the fact that these items have never been 
centralized and many people have purchased these items. The following is money that 
has been obligated for epoxy flooring: 

FY 1997 - $257,231.75 
FY 1998 - $441,257.12 
FY 1999 - $336,329.00 
FY 2000 - $584,786.20 
FY 2001 - $1,053,086.36 
FY 2002 - $534,786.00 

Question: Can you supply a drawing of the railing and bracket and also the ceiling tile 
system? 

Answer: No. Any drawings that could be supplied would be proprietary and therefore, 
cannot be distributed or reproduced. The innate characteristics have been defined in the 
specifications. Any variations from the specifications must be provided with submittal 
drawings. 


